



## Tender & Contract Disclosure Information

### Procurement Details

The Commuter Car Park Program (CCPP) requires significant levels of technical management resources to ensure a successful delivery of the program. The program of works has a very tight timetable involving considerable overlap of projects within the program.

While existing TIDC Technical Managers may become available to the program in the future when current commitments begin to reduce, there are no members of staff available immediately. The critical and time-consuming concept design and procurement stages of the CCPP are now commencing and additional personnel are required.

Consistent with TIDC policy and procedures, approval was sought on this occasion to undertake a Request for Proposals procurement process, to avoid unacceptable delays in obtaining the required Technical Manager resources.

TIDC issued a Request for Proposal to eleven firms known to be able to provide suitably skilled and experienced Technical Managers. The submitted proposals were assessed based on the experience and suitability of nominated personnel, availability and market competitiveness of price.

### Contract Awarded

<b>Contract No:</b>	PSC-1138		
<b>Contract Title:</b>	Technical Manager – Commuter Car Park Program		
<b>Contract Type:</b>	Professional Services Contract		
<b>Period of Contract:</b>	30 March 2009 to 30 March 2010		
<b>Contractor:</b>	<b>Organisation Name</b>	<b>Organisation Address</b>	<b>Estimated Fee Payable</b>
	APP Corporation Pty Limited	APP House Level 6, 53 Berry Street North Sydney NSW 2060	\$351,400
<b>Basis for future changes in price</b>	An agreed daily rate is included in the Contract Document.		
<b>Significant Evaluation Criteria and the Weightings Used in Proposal Assessment:</b>	Proposals were assessed on: <ul style="list-style-type: none"><li>• Experience and suitability of nominated personnel</li><li>• Availability of nominated personnel</li><li>• Price</li></ul>		



<b>Contract No:</b>	PSC-1154		
<b>Contract Title:</b>	Technical Manager – Commuter Car Park Program		
<b>Contract Type:</b>	Professional Services Contract		
<b>Period of Contract:</b>	20 April 2009 to 20 February 2010		
<b>Contractor:</b>	<b>Organisation Name</b>	<b>Organisation Address</b>	<b>Estimated Fee Payable</b>
	Coffey Projects Australia Pty Ltd	Level 10 1 Market Street Sydney NSW 2000	\$291,200
<b>Basis for future changes in price</b>	An agreed daily rate is included in the Contract Document.		
<b>Significant Evaluation Criteria and the Weightings Used in Proposal Assessment:</b>	Proposals were assessed on: <ul style="list-style-type: none"><li>• Experience and suitability of nominated personnel</li><li>• Availability of nominated personnel</li><li>• Price</li></ul>		

<b>Contract No:</b>	PSC-1199		
<b>Contract Title:</b>	Technical Manager – Commuter Car Park Program		
<b>Contract Type:</b>	Professional Services Contract		
<b>Period of Contract:</b>	1 April 2009 to 1 April 2010		
<b>Contractor:</b>	<b>Organisation Name</b>	<b>Organisation Address</b>	<b>Estimated Fee Payable</b>
	Dakota Consulting Pty Ltd	19/197 Birrell Street Sydney NSW 2024	\$301,200
<b>Basis for future changes in price</b>	An agreed daily rate is included in the Contract Document.		
<b>Significant Evaluation Criteria and the Weightings Used in Proposal Assessment:</b>	Proposals were assessed on: <ul style="list-style-type: none"><li>• Experience and suitability of nominated personnel</li><li>• Availability of nominated personnel</li><li>• Price</li></ul>		